
09-26-16 Posting Date 
STA-12th Street NW Bridges Replacement, GP 1160 
PID No. 90671 
City of City of Canton, Ohio/ County of Stark 
Response Due Date:     10-18-16 
 
Request for Qualifications 
 
The City of Canton (“the City”) is accepting Statement of Qualifications to obtain 
Construction Engineering Services including Construction Inspection and Construction 
Administration services for the construction of the 12th Street NW Bridges Replacement 
Project with roadway alignment and roadway reconstruction. 
 
The services include Construction Contract Administration Services for the Canton City 
Engineering Department.  

 
The focus of this project is the roadway realignment and roadway reconstruction of 12th 
Street from I-77 to Monuments Road NW and the replacement of the city owned bridge 
over the Raceway (SF# 7661215) which was built in 1928 and is rated to be in fair 
condition, replacement of the county owned bridge over the West Branch of the 
Nimishillen (SF# 7631324) which was built in 1929 and is rated to be in poor condition 
with a sufficiency rating of 44.2SD. Given the heavy pedestrian traffic in this area 
resulting from the adjacent parks and the students walking to Lehman Middle School 
west of the bridges, both bridges will have sidewalks. The county bridge will be 
constructed to allow the city/county bike trail to run under the bridge along the south 
abutment. This will reduce the amount of pedestrians/bicyclists crossing the busy 12th 
St Corridor. Because these bridges are in a city park, are on a designated canton 
gateway corridor, and on a designated scenic canal byway, the bridges and approached 
will include aesthetic features such as concrete form liners, decorative guardrail, 
lighting, and other cityscape elements as required by ordinance. The project is funded 
with federal, state, and local funds.  
 
Estimated Construction Cost: $8,000,000.00 
 
Required: ODOT Prequalification, Combination of Prime Consultant and 
Subconsultants:  
 

CONSTRUCTION ENGINEERING AND INSPECTION: 
Construction Management Firm 

 
   COST ACCOUNTING SYSTEM 

Unlimited (Prime Consultant Only) 
 

Selection sub-factors: 
This improvement is being constructed as an LPA Federal Local Let Project by 
the City of Canton. This project will be funded using Federal Highway Funds. The 
construction inspection services should be performed in accordance with all 



applicable federal, state and city laws, regulations and ordinances and with 
oversight by ODOT. Prospective consultants shall demonstrate prior inspection 
experience with of Local-Let Federal projects of similar nature and complexity in 
ODOT District 4. 
  
For this agreement, ODOT prequalification in construction inspection/ 
administration categories is required. Prequalification in construction 
inspection/administration categories are listed in the Scope of Services. However, 
it is recognized that a sufficient number of individuals may not have completed the 
prequalification process at this time. Consideration will be made in the selection 
rating for individuals who are currently in the prequalification process but not yet 
formally prequalified, or have partially completed the requirements, provided 
resumes for these proposed staff are provided, as well as a summary of 
requirements partially or completely met. The construction management firm and 
unlimited cost accounting categories will remain where applicable. 
 
Capable of sampling/testing project related items including LPA required materials 
documents. Knowledge of DBE and EEO monitoring procedures required. 
 
Prevailing Wage will be performed by the City. 
 
Construction is anticipated for 20 months including 2017 and 2018 Construction 
Seasons. 
 
Arcadis (Design Consultant) is on retainer to provide review services for shop 
drawings and engineering submittals. 
 
Construction Management Association of America Certified Construction Manager 
(CCM) is preferred.  
 

Suspended of Debarred Firms 
 

Firms included on the current Federal list of firms suspended or debarred are not 
eligible for selection. 
 

Selection Procedures 
 

1. The LPA will directly select a consultant for the contract based on the Statement 
of Qualifications.  The requirements for the Statement of Qualifications and the 
Quality Based Selection (QBS) that will be used to select the consultants are 
shown below. 

 
Firms interested in being considered for selection should respond by submitting four (4) 
copies of the Statement of Qualifications to the following address by 4:30 PM on the 
response due date listed above. 
 



John M. Highman, Jr. 
Director Purchasing Department 
218 Cleveland Ave SW, 6th floor 
Canton, OH 44702 
 

Responses received after 4:30 PM on the response due date will not be considered. 
 

Requirements for Statement of Qualifications, QBS 
 
 Firms must have prior experience administering construction-engineering work 
and administering ODOT LPA projects listed in the scope of services. The entire 
qualification package must not to exceed 20 pages excluding the transmittal letter. The 
City will rank the Consultants in the following areas: the firm’s background, experience 
on similar past projects, past project performance and references, the project team, 
project technical approach, and general presentation.  The Consultant must identify all 
sub-consultants on the project and describe their role.  The qualification package must 
provide adequate information needed to judge each of the preceding categories.  
Consultants will be short-listed based on the written information provided in the 
qualification package. An oral presentation may be required. The City will evaluate and 
rank responding firms in order of their qualifications based upon Ohio Revised Code, 
Section 153.65 thru 153.73.  
 
 
Consultant Selection Criteria for    Project:  
Canton City Engineering Department Projects  PID: 

       Project Type:___________ 
        District: 
        Selection Committee Members: 
Firm Name:  
 

 
Category Total Value 

 
Score 

 
Management & Team  

 
 

 
Firm’s Background 10 

 
 

 
Experience on Similar Past Projects 10 

 
 

 
Past Project Performances and References 25 

 
 

 
Project Team 25 

 
 

Project Technical Approach 25 
 

General Presentation 5 
 
 

 
Total 100 

 
 

 
Updated Plans are available for review on the City Engineering website at 



http://cantonohio.gov/engineering/?pg=211 
 
All questions must be in writing to john.highman@cantonohio.gov by Tuesday, October 
4th at 4:30 pm. Responses will be posted electronically on the City Purchasing website 
at http://cantonohio.gov/purchasing/?pg=showbids 



Draft Scope of Services 
 
Work includes Construction Engineering, Project Management, inspection, materials 
testing and/or documentation of the Work performed by the City's Contractor. The 
services performed in accordance with the Ohio Department of Transportation, 
"Construction and Material Specifications" and City of Canton procedures, directives 
and other requirements. The Consultant will provide services to monitor the construction 
work on a full or part-time basis and report the city contractor’s work and determine 
whether such work complies with the State’s contract requirements to the Local Public 
Agency/Person in Responsible Charge. The Construction Project Engineer (CPE), 
appointed by the Consultant, will act upon the behalf of the city for the completion of the 
contract. Consultant will perform City’s duties of reviewing payrolls for compliance with 
DBE and EEO requirements. 
 

City Of Canton 
CONSTRUCTION ADMINISTRATION, INSPECTION, AND MATERIALS 

MANAGEMENT SCOPE OF SERVICES 
 

Project Specific Services  
 

Project Name  
PID  
Project 
Description 

PID 90671 The focus of this project is the replacement of the city owned 
bridge over the Raceway (SF# 7661215) which was built in 1928 and is 
rated to be in fair condition, replacement of the county owned bridge over 
the West Branch of the Nimishillen (SF# 7631324) which was built in 1929 
and is rated to be in poor condition with a sufficiency rating of 44.2SD. 
Given the heavy pedestrian traffic in this area resulting from the adjacent 
parks and the students walking to Lehman Middle School west of the 
bridges, both bridges will have sidewalks. The county bridge will be 
constructed to allow the city/county bike trail to run under the bridge along 
the south abutment. This will reduce the amount of pedestrians/bicyclists 
crossing the busy 12th St Corridor. Because these bridges are in a city 
park, are on a designated canton gateway corridor, and on a designated 
scenic canal byway, the bridges and approached will include aesthetic 
features such as concrete form liners, decorative guardrail, lighting, and 
other cityscape elements as required by ordinance. The project is funded 
with federal, state, and local funds. 

Work Description Work includes Construction Engineering, Project Management, inspection, 
materials testing and/or documentation of the Work performed by the City's 
Contractor. The services performed in accordance with the Ohio 
Department of Transportation, "Construction and Material Specifications" 
and City of Canton procedures, directives and other requirements. The 
Consultant will provide services to monitor the construction work on a full 
or part-time basis and report the city contractor’s work and determine 
whether such work complies with the State’s contract requirements to the 
Local Public Agency/Person in Responsible Charge. The Construction 
Project Engineer (CPE), appointed by the Consultant, will act upon the 
behalf of the city for the completion of the contract. Consultant will perform 



City’s duties of reviewing payrolls for compliance with DBE and EEO 
requirements. 

Scope of Services 
Meeting Date 

TBD 

 
 
I. GENERAL REQUIREMENTS  
 
Provide services in accordance with ODOT’s Construction Administration Manual of 
Procedures, 2013 or latest revision.   
 
II. SCOPE OF WORK 
 
Provide a project team including personnel that meet the following prequalification categories:  
 
  

ODOT Prequalification Category 
Approximate 

Number Required 
Notes 

Project Inspector 1  
Structures Inspector 1  
Coatings Inspector    
Traffic & Electrical Inspector   
Soils & Aggregate Inspector 1  
Construction Engineer Level 1 1  
Construction Engineer Level 2 1 CPE 

 
 
 

Non-Prequalified Personnel 
Approximate Number 

Required 
Notes 

Documentation Clerk 1  
Other Scheduler  1  

 
The services may include: 
 
A. Construction Contract Administration Duties 
 
 The performance of engineering and supervisory duties, administration, inspection and 

materials management required in the administration of a Federal Aid construction 
contract, as defined in the Ohio Department of Transportation (ODOT) Construction 
Inspection Manual of Procedures, and in accordance with the Construction and Materials 
Specifications (CMS), and construction contract specific requirements.   

 
 The table below includes the specific services required for this agreement.  
  
 
  Responsibility  



PRIMARY TASK 
ODOT 

Oversight 
LPA CONSULTANT NOTES 

POST AWARD 
 
    

 Preconstruction 
Conference 

 

X 
 

 X  

ACTIVE PROJECT 
ADMINISTRATION 

    

Daily Field Engineering and 
Inspection X  X  

MATERIALS 
MANAGEMENT, 
TESTING AND 
CERTIFICATION 

    

Asphalt, Concrete & 
Aggregate 
Producer/Supplier 
Monitoring 

 
X 

 X  

Asphalt, Concrete & 
Aggregate Field Testing   X  

Field Inspection of 
Materials from ODOT 
Certified Sources 

  X  

Monitoring and 
Documentation of Materials 
Management Process 

X  X  

PROJECT 
DOCUMENTATION 

    

Daily Diaries   X  
Documentation of 
Quantities, Completed 
& Accepted  

  X  

Monitoring of Project 
Documentation 

X  X  

ACTIVE PROJECT 
MANAGEMENT 

    

Progress Meetings X  X  
Schedule Tracking and 
Updates X  X  

PAYMENT & 
REIMBURSEMENTS 

    

Contractor Payment   X  
Summary of Progressive 
Payment   X  

Invoice and 
Reimbursement 
Preparation 

  X  



Review and Approval of 
Reimbursement Request X X X  

CONTRACT 
CHANGES 

    

Negotiation and 
Preparation of Change 
Orders 

 X X  

Concurrence on significant 
Change Orders for 
Reimbursement 

X X X  

CLAIMS 
MANAGEMENT     

    

Claims Negotiation and 
Approval of Resolution  X X  

Approval of Funding for 
Resolution X   X 

Monitoring and 
Documentation of Claims 
Management Process 

X  X  

PREVAILING WAGE 
COMPLIANCE 

    

Wage Interviews, 
Payroll Reviews     

 X   

Resolution of 
Underpaid Wages 

 X   

Monitoring and 
Documentation of 
Prevailing Wage 
Compliance Process 

X X   

EEO AND DBE 
CONTRACT 
COMPLIANCE 

    

EEO/DBE Contract 
Requirements   X  

Bulletin Board Monitoring   X  
Review and Approval of 
Contractor DBE Waivers X  X  

Commercially Useful 
Function Reviews      X  

Monitoring and 
Documentation of LPA’s 
EEO and DBE Compliance 
Process 

X  X  

PROJECT 
FINALIZATION 

    

Final Inspection and 
Acceptance X  X  

Resolution of Punch list 
Items   X  



Agreement of Final 
Quantities, Payment   X  

Final Payment to 
Contractor, Release of 
Responsibility 

  X  

Preparation of Project 
Closeout Documents   X  

Review and Approval of 
Finalization Documents X X X  

Completion of LPA 
Contract Administration 
Evaluation 

X X X  

 
 
 
 

 
B. Inspection/Testing Equipment as listed below: 
  

Inspection/Testing Equipment 
Approximate 

Number Required 
Notes 

Nuclear Density Gauge and related tools. 1  

Concrete Control Kit to perform tests ASTM 
C-231, ASTM C-173, ASTM C-138 and 
ASTM C-143. 

1 
 

Paint Inspection Kit in accordance with CMS 
514.05. 

 
 

The type and number of vehicles, either cars 
or trucks, for use on-site.   

As required. 
 

 
 
 
C. If included above or requested in writing, provide a documentation clerk as follows: 
 
 1. Job Duties 
 

 Performs specialized clerical tasks (e.g. searches records, gathers & organizes 
data, information & summarizes in preliminary reports; checks accuracy, clarifies 
discrepancies & certifies final data, possesses Microsoft Word and spreadsheet 
skills to produce basic reports and basic data entry).  Performs general clerical 
tasks (e.g. maintains files; sorts and routes mail; answers phones, greets visitors; 
orders & stocks supplies; maintains calendar; makes copies; prepares materials 
for mailing; schedules meetings).  Prepares and maintains construction project 
records and reports by entering information into SiteManager (e.g. prepares daily 
construction diaries by compiling information from the inspectors reports, 
prepares monthly project status reports, compiles data from records for accurate 
submission of contract information. Performs other miscellaneous duties as 
assigned by the Project Engineer.   

 
2. Qualifications 



 
 a. High school diploma or GED.  
 
 b. Formal education in arithmetic that includes addition, subtraction, 

multiplication, division, fractions, percentages & decimals, reading, writing 
and speaking common English vocabulary.   

 
 c. Two (2) years training and/or experience in office practices and 

procedures, including use of Microsoft Word and spreadsheets. 
 
III. COMPENSATION  
 
A. The City of Canton shall make payment based on actual hours worked by the 

Consultant’s employees, excluding sick leave, personal leave, and vacation. Payment 
for holidays will not be made unless the Consultant is required to work; in such case, the 
holiday will be considered a regular work day and will be paid at the regular hourly rate, 
unless the forty (40) hour work week requirement has been met as described in the 
following Paragraph (B). Work in excess of forty (40) hour work week must be approved 
by the City of Canton prior to being incurred.  

  
B. If applicable, overtime will be paid for all hours worked over a total of forty (40) on a 

weekly basis, including core working hours and eligible driving time. Payment for eligible 
overtime shall be commensurate with the Consultant’s personnel policies. Specifically, 
companies that treat overtime premium as a direct cost may bill directly for overtime plus 
any applicable premium rate (e.g., time and a half for each hour of overtime worked). 
Conversely, companies that treat overtime premium as an indirect cost (overhead) must 
bill/invoice overtime hours at the straight-time pay rate.  

 
IV. INVOICING 
 
The Consultant shall submit an invoice each month. ODOT’s standard invoice form shall be 
used.   
 
 
V. CONSULTANT STAFF REQUIREMENTS 
 
The Consultant shall assign only qualified personnel to the project. The Consultant shall remove 
any employee who, in the determination of the City of Canton, does not perform the work in 
accordance with the Manual of Procedures, the Construction and Materials Specifications 
(CMS), and construction contract specific requirements.   
 
Should the Consultant fail to remove the employee or employees as required, or fail to furnish 
suitable and sufficient personnel for proper performance of the work, the City of Canton may 
withhold payment of invoices submitted by the Consultant until corrective measures are taken. If 
the Consultant fails to comply, the City of Canton may make a finding to that effect and so notify 
the Consultant in writing that the Agreement is terminated in accordance with Section 2.43 of 
the "Specifications for Consulting Services, 2010 Edition." 
 
VI. REPORT-IN LOCATIONS AND TRAVEL REGULATIONS 

 



The report-in location for Consultant personnel shall be the project field office or a location at 
the project site designated by the City of Canton. No compensation will be provided for 
commuting to and from the report-in location. Consultants that provide leased or company 
owned vehicles for use on site shall be compensated on a daily rate basis. If company owned 
vehicles are provided, the Consultant’s indirect cost pool shall be credited for the daily rate 
reimbursement. 
 
VII. SERVICES BY THE City of Canton 
  
 
A. The City of Canton will make available to the Consultant the necessary plans, 

specifications, copy of the proposal and other documents as required. 
 
B. The City of Canton will provide the Consultant with documentation requirements 

including inspection report forms needed for computation, reporting, record keeping and 
field testing.   

 
VIII. ODOT CONSTRUCTION INSPECTION/ADMINISTRATION PREQUALIFICATION 

POLICY - REQUIREMENTS FOR INTERIM WORK STATUS 
 
 In an effort to assist individuals in becoming prequalified with ODOT to provide 

construction inspection and administration services, the City of Canton  will allow 
individuals that lack only the experience requirement to work on an interim basis. In this 
way, individuals that meet the Degree/Certifications requirements can gain experience 
towards full prequalification. In this type of arrangement, the prime consulting firm will 
remain responsible for the quality of the work, and must actively supervise the individual 
and monitor the work being performed. This process is limited to the following 
prequalification categories and subject to the requirements listed below. 

 
A. Project Inspector 

 
1. The individual must met all Degree/Certifications requirements except 

that Level 1 NICET certification is acceptable. Level 2 NICET certification 
will still be required for full prequalification.  

 
2. The individual must work under the direct supervision of a Construction 

Engineer Level 2 on a project that includes at least one other prequalified 
project inspector working on a full time basis. 

 
B. Construction Engineer Level 1 

 
1. The individual must met all Degree/Certifications requirements. 

 
2. The individual must work under the direct supervision of a Construction 

Engineer Level 2 on a project with construction costs less than 
$2,000,000.  

 
When submitting a Statement of Qualifications for a project in which this arrangement is 
proposed, the firm must list employees proposed to work on this basis and demonstrate 
that the above requirements have been met. 

 


