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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 

  DEMOLITION   

1 201 1 LS CLEARING AND GRUBBING  

2 201 2 EA TREE REMOVED, 18" SIZE  

3 201 2 EA STUMP REMOVED, 48" SIZE  

4 201 1 EA STUMP REMOVED, 60" SIZE  

5 651 480 CY TOPSOIL STOCKPILED  

6 202 23 FT PIPE REMOVED (24" AND UNDER), WATER  

7 202 382 FT PIPE REMOVED (24" AND UNDER), STORM  

8 202 4,726 FT PIPE REMOVED (24" AND UNDER), GAS  

9 202 23 FT PIPE REMOVED (OVER 24"), STORM  

10 202 500 FT PIPE CLEANOUT  

11 202 3 EA MANHOLE REMOVED  

12 202 12 EA CATCH BASIN OR INLET REMOVED  

13 255 13,289 FT FULL DEPTH PAVEMENT SAWING  

14 202 6,917 SY PAVEMENT REMOVED  

15 202 42,158 SF WALK REMOVED  

16 202 3,488 SY BASE REMOVED  

17 202 26 FT STEPS REMOVED  

18 202 4,115 FT CURB REMOVED, CONCRETE  

19 202 116 FT CURB REMOVED, ASPHALT  

20 202 4,519 FT CURB AND GUTTER REMOVED  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 

21 202 6 EA PARKING BLOCK REMOVED  

22 202 6 EA PARKING BLOCK RESET  

23 202 95 FT FENCE REMOVED  

24 202 2 EA GATE REMOVED  

25 202 5 EA BENCH REMOVED FOR REUSE OR STORAGE  

26 202 2 EA TRASH RECEPTACLE REMOVED FOR REUSE OR STORAGE  

27 202 3 EA BOLLARD, STEEL REMOVED  

28 202 24 EA BOLLARD, WOOD REMOVED, AS PER PLAN  

29 202 46 EA SIGN REMOVED FOR REUSE OR STORAGE  

30 202 1 EA POLE REMOVED  

31 254 33,838 SY PAVEMENT PLANING, ASPHALT CONCRETE  

32 254 1,634 SY PATCHING PLANED SURFACE  

33 625 20 EA PULL BOX REMOVED  

34 625 3 EA PULL BOX CLEANED  

35 630 10 EA REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL  

36 630 7 EA SPECIAL-REMOVAL OF GROUND MOUNTED SIGN AND 
DISPOSAL, BUSINESS SIGN 

 

37 630 32 EA REMOVAL OF GROUND MOUNTED SIGN AND STORAGE  

38 630 2 EA REMOVAL OF GROUND MOUNTED SIGN AND REERECTION  

39 630 4 EA REMOVAL OF GROUND MOUNTED POST SUPPORT AND 
DISPOSAL 
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 

40 630 38 EA REMOVAL OF GROUND MOUNTED POST SUPPORT AND 
STORAGE 

 

41 630 2 EA REMOVAL OF GROUND MOUNTED POST SUPPORT AND 
REERECTION 

 

42 630 10 EA REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL  

43 630 20 EA REMOVAL OF OVERLAY SIGN  

44 632 3 EA REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER 
PLAN 

 

 EARTHWORK   

45 203 3,004 CY EXCAVATION  

46 203 2,008 CY EMBANKMENT  

47 204 10 HR PROOF ROLLING  

48 204 6,912 SY SUBGRADE COMPACTION  

49 204 230 CY EXCAVATION OF SUBGRADE  

50 209 69 STA LINEAR GRADING  

 EROSION PROTECTION   

51 SPCL 2,223 FT SILT FENCE  

52 SPCL 73 EA STORM DRAIN INLET PROTECTION  

53 SPCL 3 EA CONCRETE WASHOUT PIT  

54 659 2 AC SEEDING AND MULCHING, CLASS 6, TEMPORARY 
EROSION CONTROL 

 

55 SPCL 1 LS EROSION CONTROL  

56 832 1,000 EACH EROSION CONTROL  

57 616 500 MGAL WATER  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 

58 616 2 TON CALCIUM CHLORIDE  

59 659 114 SY SEEDING AND MULCHING    

 SANITARY   

60 611 500 FT 8" CONDUIT, TYPE B, 707.45  

61 611 2 EA MANHOLE NO. 3, WITH 48" BASE  

62 611 3 EA MANHOLE RECONSTRUCTED TO GRADE  

63 611 27 EA MANHOLE ADJUSTED TO GRADE  

64 SPCL 1 EA CONNECT TO EXISTING MANHOLE  

65 SPCL 1,000 LB MISCELLANEOUS METAL  

 STORM   

66 611 7,272 FT 6" SHALLOW PIPE UNDERDRAINS WITH FABRIC WRAP, 
707.33 

 

67 611 179 FT 6" CONDUIT, TYPE B, 707.45, FOR DRAINAGE CONNECTION  

68 611 99 FT 8" CONDUIT, TYPE B, AS PER PLAN  

69 611 66 FT 12" CONDUIT, TYPE B, AS PER PLAN  

70 611 28 FT 15" CONDUIT, TYPE B, AS PER PLAN  

71 611 363 FT 18" CONDUIT, TYPE B, AS PER PLAN    

72 611 802 FT 36" CONDUIT, TYPE B, AS PER PLAN  

73 611 300 FT 48" CONDUIT, TYPE B, AS PER PLAN  

74 611 1,229 EA 54" CONDUIT, TYPE B, AS PER PLAN  

75 611 1 EA MANHOLE NO. 3, WITH 72" BASE  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 

76 611 9 EA MANHOLE NO. 3, WITH 96" BASE, AS PER PLAN  

77 611 3 EA MANHOLE NO. 3, WITH 60" BASE, DOGHOUSE  

78 611 8 EA MANHOLE NO. 3, WITH 96" BASE, DOGHOUSE  

79 611 1 EA CATCH BASIN, NO. 3, DOGHOUSE  

80 611 2 EA CATCH BASIN, NO. 3  

81 611 5 EA CATCH BASIN, NO. 3A  

82 611 1 EA MANHOLE RECONSTRUCTED TO GRADE  

83 611 6 EA INLET RECONSTRUCTED TO GRADE  

84 611 1 EA CATCH BASIN RECONSTRUCTED TO GRADE  

85 611 11 EA MANHOLE ADJUSTED TO GRADE  

86 611 13 EA INLET ADJUSTED TO GRADE  

87 611 2 EA CATCH BASIN ADJUSTED TO GRADE  

88 611 3 EA INLET FRAME AND GRATE  

89 SPCL 10,000 LB MISCELLANEOUS METAL  

90 SPCL 3 EA BULKHEAD EXISTING MANHOLE    

91 SPCL 20 EA CORE DRILL EXISTING CATCH BASIN  

92 SPCL 5 EA CONNECT TO EXISTING MANHOLE  

 WATER   

93 638 51 FT 6" WATER MAIN, DUCTILE IRON PIPE, ANSI CLASS 52, 
PUSH-ON JOINTS AND FITTINGS 

 

94 638 3 EA FIRE HYDRANT EXTENDED AND ADJUSTED TO GRADE  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 

95 638 2 EA FIRE HYDRANT ADJUSTED TO GRADE  

96 638 32 EA VALVE BOX ADJUSTED TO GRADE  

97 638 12 EA SERVICE BOX ADJUSTED TO GRADE  

 ROADWAY   

98 251 100 SY PARTIAL DEPTH PAVEMENT REPAIR  

99 301 79 CY ASPHALT CONCRETE BASE, PG64-22 (DRIVEWAY)  

100 304 990 CY AGGREGATE BASE (4" UNDER PAVEMENT, DRIVE AND 
CROSSWALK) 

 

101 304 524 CY AGGREGATE BASE (4" UNDER WALK)  

102 304 104 CY AGGREGATE BASE (6" UNDER CURB)  

103 304 186 CY AGGREGATE BASE (6" UNDER BUS STOP AND PAVERS)  

104 305 4,803 SY 10" CONCRETE BASE  

105 407 5,085 GAL TACK COAT (0.10 GAL/SY)  

106 407 1,029 GAL TACK COAT FOR INTERMEDIATE COURSE (0.10 GAL/SY)  

107 424 683 CY FINE GRADED POLYMER ASPHALT CONCRETE, TYPE A, AS 
PER PLAN 

 

108 448 47 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG64-22 
(DRIVEWAY) 

 

109 448 1,367 CY ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, 
PG64-22 

 

110 448 284 CY ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, 
PG64-22 (LEVELING COURSE) 

 

111 452 736 SY 3" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1 
(UNDER WALK PAVERS) 

 

112 452 152 SY 6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 
FS (RESIDENTIAL DRIVE APRON) 
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 

113 452 1,091 SY 6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 
FS (UNDER ROADWAY PAVERS) 

 

114 452 2,484 SY 7" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 
FS (COMMERCIAL DRIVE APRON) 

 

115 452 576 SY 8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1 
(BUS PAD) 

 

116 452 323 SY 10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 
FS (CROSSWALK) 

 

117 608 855 SF 4” CONCRETE WALK    

118 608 30,586 SF 5" CONCRETE WALK  

119 608 12 FT CONCRETE STEPS, TYPE A  

120 608 8 FT CONCRETE STEPS, TYPE B  

121 608 752 SF DETECTABLE WARNING  

122 608 5,945 SF CURB RAMP  

123 609 10,147 FT CURB, TYPE 6  

124 609 800 FT CURB, AS PER PLAN    

125 609 85 FT COMBINATION CURB AND GUTTER, TYPE 2  

126 609 158 FT ASPHALT CONCRETE CURB, TYPE 1  

127 608 6,624 SF SPECIAL - MISC.: 2-1/4" BRICK WALKWAY PAVERS  

128 608 6,624 SF SPECIAL - MISC.: BRICK BOX FORM  

129 SPCL 65 EA SPECIAL - CONCRETE BOXOUT  

130 452 9,819 SF NON-REINFORCED CONCRETE PAVEMENT, MISC.: 
ROADWAY BRICK PAVERS 

 

131 644 2.48 MILE CENTER LINE  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 
132 644 1,660 FT CHANNELIZING LINE, 8"  

133 644 436 FT STOP LINE  

134 644 1,962 FT CROSSWALK LINE  

135 644 489 FT TRANSVERSE/DIAGONAL LINE  

136 644 73 EA LANE ARROW  

137 644 11 EA WORD ON PAVEMENT, 72"  

138 644 136 FT DOTTED LINE, 4"  

 SIGNAGE   

139 630 588 FT GROUND MOUNTED SUPPORT, NO. 3 POST, 730.016, 
SQUARE, AS PER PLAN 

 

140 630 231 FT STREET NAME SIGN SUPPORT, NO. 3 POST, 730.016, 
SQUARE, AS PER PLAN 

 

141 630 21 EA SIGN, DOUBLE FACED, STREET NAME  

142 630 9 EA SIGN, STOP, AS PER PLAN  

143 630 80 EA SIGN, MISC., AS PER PLAN  

144 630 10 EA SIGN HANGER ASSEMBLY, MAST ARM  

145 630 18 EA SIGN SUPPORT ASSEMBLY, POLE MOUNTED  

146 630 104 SF SIGN, FLAT SHEET  

 SIGNAL   

147 625 685 FT TRENCH IN PAVED AREA, AS PER PLAN    

148 625 0 FT CONDUIT, 2", 725.04  

149 625 1,839 FT CONDUIT, 3", 725.05  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 
150 625 0 FT CONDUIT, JACKED OR DRILLED, 3"  

151 625 346 FT TRENCH  

152 625 11 EA PULL BOX, 725.06, 17"X30", AS PER PLAN  

153 625 3 EA PULL BOX, 725.06, 36"X36"  

154 625 16 EA GROUND ROD  

155 632 17 EA VEHICULAR SIGNAL HEAD (LED), BLACK, 3 SECTION, 12" 
LENS, 1-WAY, POLYCARBONATE AS PER PLAN 

 

156 632 8 EA VEHICULAR SIGNAL HEAD (LED), BLACK, 5, SECTION, 12" 
LENS, 1-WAY, POLYCARBONATE AS PER PLAN 

 

157 632 22 EA PEDESTRIAN SIGNAL HEAD (LED), (COUNTDOWN) TYPE 
D2, AS PER PLAN 

 

158 632 25 EA COVERING OF VEHICULAR SIGNAL HEAD  

159 632 22 EA COVERING OF PEDESTRIAN SIGNAL HEAD  

160 632 22 EA PEDESTRIAN PUSHBUTTON, AS PER PLAN  

161 632 0 FT SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG  

162 632 4,443 FT SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG  

163 632 12 EA SIGNAL SUPPORT FOUNDATION , AS PER PLAN  

164 632 1 EA PEDESTAL FOUNDATION  

165 632 405 FT POWER CABLE, 1 CONDUCTOR, NO 10 AWG, AS PER PLAN  

166 632 300 FT SERVICE CABLE, 3 CONDUCTOR, NO 4 AWG  

167 632 3 EA POWER SERVICE, AS PER PLAN  

168 632 12 EA SIGNAL SUPPORT, MISC.: NOSTALGIA SIGNAL SUPPORT 
(BY TYPE) 
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 
169 632 1 EA PEDESTAL, MISC.: NOSTALGIA PEDESTAL, 8'  

170 632 0 LS SIGNALIZATION, MISC.: PAINT  

171 632 3 EA SIGNALIZATION, MISC.: PTZ CAMERA  

172 633 3 EA CONTROLLER UNIT, TYPE TS2/A2, WITH CABINET, TYPE 
TS1, AS PER PLAN 

 

173 633 3 EA CABINET RISER  

174 633 3 EA CABINET FOUNDATION  

175 633 3 EA CONTROLLER WORK PAD  

176 633 3 EA PREEMPTION  

177 633 12 EA PREEMPTION RECEIVING UNITS  

178 633 2,336 FT PREEMPTION DETECTOR CABLE  

179 633 8 EA PREEMPTION PHASE SELECTOR  

180 633 0 EA PREEMPT CONFIRMATION LIGHT  

181 633 0 EA REMOTE MONITORING STATION, AS PER PLAN  

182 633 1 LS TRAINING  

183 633 3 EA UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS 
PER PLAN 

 

184 816 12 EA VIDEO DETECTION SYSTEM, AS PER PLAN  

  LIGHTING   

185 625 8,202 FT CONDUIT, PVC SCHEDULE 40, 2"  

186 625 116 FT CONDUIT, PVC SCHEDULE 40, 3"  

187 625 16,404 FT #8 AWG 600 VOLT DISTRIBUTION CABLE  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 
188 625 24,606 FT #6 AWG 600 VOLT DISTRIBUTION CABLE  

189 625 702 FT #2 AWG 600 VOLT DISTRIBUTION CABLE  

190 625 9 EA PULL BOX, POLYMER CONCRETE, 13"W x 24"L X 18"D  

191 625 7,237 FT TRENCH AND BACKFILL IN SIDEWALK OR LAWN AREAS  

192 625 895 FT TRENCH AND BACKFILL IN STREETS  

193 625 65 EA LIGHT POLE MATERIAL ONLY, FIXTURE TYPE A  

194 625 65 EA LIGHT POLE FOUNDATION, 30" x 72" DEEP  

195 625 65 EA LIGHT POLE INSTALLATION, FIXTURE TYPE A  

196 625 12 EA CONNECTION ONLY, FIXTURE TYPE B  

197 625 3 EA STUB-UP, SECONDARY RISER POLE, 2" PVC-80  

198 625 4 EA POWER PEDESTAL  

199 625 7,790 FT PLASTIC CAUTION TAPE  

 MAINTENANCE OF TRAFFIC   

200 614 1 LS MAINTAINING TRAFFIC  

201 614 1 LS DETOUR SIGNING  

202 614 200 EA REPLACEMENT DRUM  

203 614 10 EA WORK ZONE SPEED LIMIT SIGN  

204 614 10 EA MAINTAINING TRAFFIC , MISC.: BUSINESS SIGN  

205 614 320 HR LAW ENFORCEMENT OFFICER WITH PATROL CAR    
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 

206 614 24 EA WORK ZONE MARKING SIGN  

207 614 2 MILE WORK ZONE CENTER LINE, CLASS I  

208 614 4.46 MILE WORK ZONE CENTER LINE, CLASS II  

209 614 2.23 MILE WORK ZONE CENTER LINE, CLASS III, 642 PAINT  

210 614 860 FT WORK ZONE CHANNELIZING LINE, CLASS I  

211 614 320 FT WORK ZONE CHANNELIZING LINE, CLASS III, 642 PAINT  

212 614 3 MILE WORK ZONE EDGE LINE, CLASS I  

213 614 272 FT WORK ZONE STOP LINE, CLASS I  

214 614 70 FT WORK ZONE STOP LINE, CLASS III, 642 PAINT  

215 614 5 EA WORK ZONE ARROW, CLASS I  

216 614 120 CY ASPHALT CONCRETE FOR MAINTAINING TRAFFIC  

217 614 2 EA RESUME LEGAL SPEED SIGN  

218 616 20 MGAL WATER  

219 616 2 TON CALCIUM CHLORIDE  

220 622 300 FT PORTABLE CONCRETE BARRIER, 32"  

 STREETSCAPE   

221 652 480 CY PLACING STOCKPILED TOPSOIL  

222 653 100 CY TOPSOIL FURNISHED AND PLACED  

223 654 1 TON COMMERCIAL FERTILIZER  

224 659 2 EA SOIL ANALYSIS TEST  

225 659 1 TON COMMERCIAL FERTILIZER  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 
226 659 2 TON LIME  

227 659 4,500 SY SEEDING AND MULCHING, CLASS 1  

228 659 900 SY REPAIR SEEDING AND MULCHING  

229 659 900 SY INTER-SEEDING  

230 659 1,000 MGAL WATER  

231 659 1,000 MSF MOWING  

232 661 20 EA DECIDUOUS TREE, 2" CALIPER, IVORY SILK LILAC  

233 661 20 EA DECIDUOUS TREE, 2" CALIPER, SUN  VALLEY MAPLE  

234 661 20 EA DECIDUOUS TREE, 2" CALIPER, SCHUBERT CHERRY  

235 661 20 EA DECIDUOUS TREE, 2" CALIPER, ARISTOCRAT PEAR  

236 661 20 EA DECIDUOUS TREE, 2" CALIPER, CLEVELAND SELECT PEAR  

237 662 19,800 GAL LANDSCAPE WATERING  

238 SPCL 65 EA SPECIAL - TREE GRATE  

 MISCELLANEOUS   

239 SPCL 8 EA BOLLARD, WOOD  

240 SPCL 4 EA BOLLARD, WOOD, HINGED  

241 619 24 MNTH FIELD OFFICE, TYPE C  

242 623 1 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING  

243 624 1 LS MOBILIZATION  

244 SPCL LS MISCELLANEOUS INSPECTION AND TESTING7  

245 SPCL 5 EA MINOR BRT STOP WITH BUS SHELTER  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 
246 SPCL 3 EA MAJOR BRT STOP WITH BUS SHELTER  

246A SPCL 2 EA DECORATIVE CONCRETE SEAT WALL    

 UTILITY RELOCATION  

247 625 1,307 FT CONDUIT, PVC-40, 2", DIRECT BURIED  

248 625 2,859 FT CONDUIT, PVC-40, 3", DIRECT BURIED  

249 625 21,071 FT CONDUIT, PVC-40, 4", DIRECT BURIED  

250 625 990 FT DISTRIBUTION CABLE, 1/C # 2 AWG, 600V  

251 625 1,560 FT DISTRIBUTION CABLE, 1/C # 3/0 AWG, 600V  

252 625 640 FT DISTRIBUTION CABLE, 1/C 350 KCMIL, 600V  

253 625 240 FT DISTRIBUTION CABLE, 1/C 500 KCMIL, 600V  

254 SPCL 316 FT DUCT BANK, PVC-40, 2-6", CONCRETE ENCASED  

255 SPCL 1,108 FT TRENCH IN PAVED AREA, AS PER PLAN  

256 SPCL 1,056 FT TRENCH IN SIDEWALK  

257 SPCL 3,821 FT TRENCH IN LAWN AREA  

258 SPCL 1,186 FT TRENCH IN ASPHALT PARKING AND DRIVE AREAS  

259 SPCL 37 FT TRENCHING IN CONCRETE DRIVES  

260 SPCL 330 FT TRENCH IN GRAVEL AREAS  

261 SPCL 1 EA STUB UP, TELEPHONE CROSSBOX  

262 SPCL 1 EA STUB UP, CATV NETWORK NODE  

263 SPCL 6 EA STUB-UP, POWER PEDESTAL  

264 SPCL 20 EA STUB-UP, TELEPHONE PEDESTAL  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 
265 SPCL 25 EA STUB UP, CATV PEDESTAL  

266 SPCL 10 EA STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 
1-2"  

 

267 SPCL 1 EA STUB-UP, TELEPHONE, BLDG/DEMARCATION, PVC-40, 1-4"   

268 SPCL 11 EA STUB-UP, CATV, BLDG/DEMARCATION, PVC-40, 1-2"   

269 SPCL 15 EA STUB UP, RISER POLE, PVC-80, 1-3"  

270 SPCL 34 EA STUB UP, RISER POLE, PVC-80, 1-4"  

271 SPCL 2 EA STUB UP, RISER POLE, PVC-80, 1-6"  

272 SPCL 6 EA BRACKET ASSEMBLY, STAND-OFF, RISER POLE   

273 SPCL 4 EA FIBERGLASS BOXPAD INSTALLATION, SINGLE-PHASE 
TRANSFORMER 

 

274 SPCL 1 EA BOXPAD, PRECAST CONCRETE, THREE-PHASE 
TRANSFORMER 

 

275 SPCL 1 EA VAULT, PRECAST CONCRETE, SWITCHGEAR, 12'L X 6'W X 
6'-6"H 

 

276 SPCL 1 EA PULL BOX, REINFORCED POLYMER CONCRETE, 30" X 48" 
X 24" D, "AT&T - TELEPHONE" LOGO 

 

277 SPCL 4 EA PULL BOX, REINFORCED POLYMER CONCRETE, 30" X 48" 
X 24" D, "TWC - CATV" LOGO 

 

278 SPCL 2 EA GROUND SLEEVE INSTALLATION, THREE-PHASE 
JUNCTION ENCLOSURE 

 

279 SPCL 1 EA 
MANHOLE, REINFORCED POLYMER CONCRETE, 48" DIA X 
48" DEEP, "AT&T - TELEPHONE" LOGO - INSTALLATION 
ONLY  

 

280 SPCL 3 EA PROVISIONS FOR TRAFFIC SIGNAL CONTROLLER 
SERVICE 

 

281 SPCL 1 LS SERVICE REVISION, TYPE 1  
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STA-SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)  
REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST 
282 SPCL 1 LS SERVICE REVISION, TYPE 2  

283 SPCL 1 LS SERVICE REVISION, TYPE 3  

284 SPCL 1 LS SERVICE REVISION, TYPE 4A  

285 SPCL 1 LS SERVICE REVISION, TYPE 4B  

286 SPCL 1 LS SERVICE REVISION, TYPE 5  

287 SPCL 1 LS SERVICE REVISION, TYPE 6  

288 SPCL 1 LS SERVICE REVISION, TYPE 7  

289 SPCL 1 LS SERVICE REVISION, TYPE 8  

290 SPCL 1 LS SERVICE REVISION, TYPE 9  

291 SPCL 1 LS SERVICE REVISION, TYPE 10  

292 SPCL 1 LS SERVICE REVISION, TYPE 11  

293 SPCL 1 LS SERVICE REVISION, TYPE 12  

    ALTERNATE BID    

294 816 12 EA VIDEO DETECTION SYSTEM, AS PER PLAN (TRAFICON)    

     TOTAL CONTRACT   

Note: Several Bid Items in the bid-sheet pertain to all three sections of these plans. Each 
section has its own General Summary. This bid-sheet combines similar items into one line. 
The City wishes only one unit price in these particular sections to cover all three sections.       
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PID 90361, Mahoning Rd. Corridor Project, GP 1103 
 

(Revised per Addendum #2) 
 
 
 
 

TOTAL BID $ __________________________ 
 
 

For informational purposes only, total unit prices will govern 
 
 
 
 
 
 

CONTRACTOR:                                                                                                        . 
 
 
 


